MANHOLE & VALVE BOX ADJUSTMENT SCHEDULE EARTHWORK SCHEDULE SANITARY SEWER CLEANING SCHEDULE

8/13/2029
18: 34: 23 AM

MAN MAN ADJ MAN ADJ | VALVE BOX EARTH
STATION OFFSET CLEAN
ADJUST | NEWTIFOL | NEWT24F&G|  ADJ STATION | STATION EARTH | EXCAVATION |pyp s ymenT| EARTHWORK STATION STATION OFFSET | DIAMETER | EXIST SAN
(EACH) (EACH) (EACH) (EACH) EXCAVATION ADJUSTED BALANCE SEWER
18TH STREET FOR
SHRINKAGE (INCHES) (FOOT)
- (NOTE 1) {NOTE 2) (NOTE 3) 18TH STREET
199+64 1841°LT 1 (CU YD) (CU YD) (CU YD) (CU YD)
203+25 0.23'LT 1 18T STREET
- 203+46 203+25 LT 30 55
203+46 8042 LT ! 204+04 205+59 LT 18 154
204+05 129'LT 1 199+55 204+91 785 589 127 462
204+47 10.07'LT 1 BAUGH AVENUE
BAUGH AVENUE BAUGH AVENUE 1221 15+00 RT 3% 290
T 5750 35 9 578 203 11+94 204+04 (18TH) RT&LT 24 356
11495 1442’ RT 1
12+21 46.17'RT 1 RAMP D RAMP D
12460 456'RT 1
20000 203460 343 557 318 51 204+05 (18TH) 401+07 LT 24 138
403+60 (NOTE 4) 1 0 91 90
RAMP D : ST. CLAIR AVENUE
- ST. CLAIR AVENUE
401+07 1784'LT 1 19+92 22+83 LT 24 291
402+66 12.97'RT 1 12+50 23476 2,234 1,676 51 1,625 22+83 26+13 LT&RT 24 330
26+13 28+76 RT 24 263
ST. CLAIR AVENUE TOTAL 4,001 3,001 863 2,138
EARTHWORK NOTES: TOTAL 1,877
13+00 3.92'LT 1 1. ESTIMATED SHRINKAGE FACTOR = 25%.
13+15 2204'LT 1 2. APPROXIMATE EMBANKMENT QUANTITY IS SHOWN FOR INFORMATION ONLY.
14+88 3.28'LT 1 3. APPROXIMATE EARTHWORK BALANCE IS SHOWN FOR INFORMATION ONLY.
16+71 21.77'LT 1 4. EARTHWORK REQUIRED TO REMOVE EXISTING BAUGH AVENUE TO WB +64.
17404 198'LT 1
17+07 12.50'LT 1
17+18 1269 LT 1
19+92 097'LT 1
32754 88T LT y SEEDING SCHEDULE
22+83 0.26'LT 1 SEEDING | NITROGEN | PHOSPHORUS | POTASSIUM | MULCH
STATION | STATION CL1B FERTNUTR | FERTNUTR | FERTNUTR | METHOD 2
TOTAL 10 1 1 8 (ACRE) (POUND) (POUND) (POUND) (TON)
18TH STREET
199+55 205+32 0.1 9 9 9 0.2
BAUGH AVENUE
11+11 15+00 0.4 36 36 36 0.8
SIDEWALK SCHEDULE RANPD
PCCONC | PCCONC |DETECTABLE
STATION STATION OFFSET | SIDEWALK 4 | SIDEWALK 8| WARNINGS 400+00 404+04 06 54 54 54 12
(SQFT) (SQFT) (SQFT)
18TH STREET ST. CLAIR AVENUE
201+94 204+90 LT&RT 2.766 146 160 12450 23476 03 2 27 27 06
BAUGH AVENUE TOTAL 14 126 126 126 3
11411 15+00 LT 263 20
RAMP D
400+00 404+04 LT 245 20
ST. CLAIR AVENUE
12+50 23+76 LT&RT 1,513 60
TOTAL 4,787 146 260
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